

TENUGHAT VIDYUT NIGAM LIMITED
(A GOVT. OF JHARKHAND UNDERTAKING)
JUPMI Building Premises in ABD Area, Smart City
Dhurwa, Ranchi-834004, Jharkhand

Website: www.tvnl.in

CST NO:229C	TIN NO:200992201429	PAN NO: AACCT1197L	GST No. 20AACCT1197L1ZC
-------------	------------------------	-----------------------	----------------------------

NIT No.: 40/Coal Block/W/TVNL/RAN/2025-26

Due on – 06.04.2026

RFx/Event No. 1000013069

GEM BID No. - GEM/2026/B/7372202



TENDER DOCUMENT

SUBJECT: Engagement of consultant for the work of preparation of Feasibility Study Report (FSR), Detailed Project Report (DPR) & Engineering Scale Plan (ESP) for construction of Permanent Railway Siding at CHP area of Rajbar E&D coal block, Dist. Latehar, Jharkhand.



TENUGHAT VIDYUT NIGAM LIMITED

(A GOVT. OF JHARKHAND UNDERTAKING)

JUPMI Building Premises in ABD Area, Smart City
Dhurwa, Ranchi-834004, Jharkhand

Ref. No. 1747/25-26

Dated: 11.03.2026

NOTICE INVITING TENDER

NIT No.: 40/Coal Block/W/TVNL/RAN/2025-26

RFx/Event No. 1000013069

For and on behalf of TENUGHAT VIDYUT NIGAM LIMITED (TVNL), Ranchi tenders are invited in two parts (Part-I Technical & Commercial Bid, Part-II Price Bid to be submitted in TVNL's website www.tvnl.in only) (A- Earnest Money of specific value to be submitted well before submission deadline, B-Technical & Commercial) are invited online through GeM Portal website: gem.gov.in. from experienced, reputed and financially sound firms for the work of preparation of Feasibility Study Report (FSR), Detailed Project Report (DPR) & Engineering Scale Plan (ESP) for the construction of Permanent Railway Siding at CHP area of Rajbar E&D coal block, Dist. Latehar, Jharkhand. Hard copy of Part-I-Technical & Commercial bid is also to be submitted in TVNL Headquarter Ranchi on or before due date. The detail of Tender is as follows: -

Description of Work	Engagement of consultant for the work of preparation of Feasibility Study Report (FSR), Detailed Project Report (DPR) & Engineering Scale Plan (ESP) for construction of Permanent Railway Siding at CHP area of Rajbar E&D coal block, Dist. Latehar, Jharkhand.
Estimated Cost (Rs.)	Rs. 49,40,000.00 (Rupees forty-nine lakh forty thousand) only plus GST extra as applicable.
Cost of Tender Documents	Not applicable.
Amount of EM to be deposited in the form BG or to be deposited in GeM website through the payment gateway	Rs. 98,800/- (Rupees ninety-eight thousand eight hundred) only.
Last Date & Time for submission of Tender Paper online	06.04.2026 up to 14:00 Hrs.
Date & Time of Opening of Part-I of Tender	06.04.2026 at 16:00 Hrs.
Place of submission of bid documents and address for communication	Electrical Superintending Engineer (P&S), Tenughat Vidyut Nigam Limited, Dhurwa, Ranchi-834004.

1. The Tenderer should have the following Qualifying Requirements (QR): -

- Bidder should be registered under the Indian Companies Act 1956 and amendments thereto OR a Limited Liability Partnership (LLP) firm.
- The bidder should have successfully executed the work of consultancy services for preparation of Complete Feasibility Study Report (FSR) indicating all required elements, Detailed Project Report (DPR) along with all required drawings, calculations and Engineering Scale Plan (ESP) with other supporting documents required for submission as per Railway siding norms and obtaining Approvals from Railways for the above works in any Govt./ Semi Govt./ CPSU/SPSU/ SEB's/ any Reputed Private Organization.
- The average annual financial turnover of bidder during the last 03 (three) financial years, ending 31st March 2025 should be at least Rs.14.82 Lakh only.

Bidder should have to submit copy of Audited Annual Report (Financial statement) including Profit & Loss Accounts as well as Balance Sheet clearly evidencing the Annual Turnover figure in support of their meeting above stipulated financial criteria. In case of non-availability of

Audited Annual Reports, the Bidder shall furnish a certificate from a Chartered Accountant stating annual turnover for the last three consecutive financial years ending 31st March 2025.

- d. The bidder should have to submit Purchase/Work order copy/copies as proof of experience of having successfully completed similar orders during last 05(five) years ending last day of month previous to the one in which applications are invited. The successful completed similar orders shall be either of the following: -

i. Three similar completed order each costing not less than the amount equal to Rs.19.76 Lakh.

OR

ii. Two similar completed order each costing not less than the amount equal to Rs.24.70 Lakh.

OR

iii. One similar completed order costing not less than the amount equal to Rs. 39.52 Lakh.

“Similar work” means “consultancy services for preparation of Complete Feasibility Study Report (FSR) indicating all required elements, Detailed Project Report (DPR) along with all required drawings, calculations and Engineering Scale Plan (ESP) with other supporting documents required for submission as per Railway siding norms and obtaining Approvals from Railways for the above works”.

- e. The bidder should have financial credibility/capacity of at least Rs.4.94 Lakh. Bidder may submit Bank Solvency Certificate of any Indian Nationalized / Scheduled Commercial Bank in support of their financial credibility /capacity.

f. The bidder should have valid PAN and GSTIN Number.

- g. Bidder have to submit a self-certified letter that the bidder is not blacklisted by any of central govt./state govt./central PSU/state PSU at the time of submission of tender.

2. The tender document is to be downloaded from the TVNL website www.tvnl.in / GeM Portal website: gem.gov.in. Tenders will have to be submitted in GeM Portal website: gem.gov.in.
3. Bidder have to fill as well as attach scanned copies of the related documents to qualify in the part-I (Technical & commercial) on GeM Portal website: gem.gov.in failing which the bid may be rejected.
4. Tender without Earnest Money shall not be considered. Cost of tender document and earnest money deposit (EMD) of requisite value as specified above is to be deposited well before submission deadline. EMD may be furnished in the form of Bank Guarantee in required format from any Indian Nationalized Bank/ Scheduled Commercial Bank in favor of “TENUGHAT VIDYUT NIGAM LIMITED” payable at Ranchi. The Bank Guarantee should remain valid for 12 months. Incase BG is to be submitted against Earnest money deposit (EMD), it is to be submitted to TVNL contact person in a separate envelope so that the contact person will enter the BG details against EMD in the respective RFx well before the submission deadline, failing which offer are liable for rejection.
5. The Earnest Money will be forfeited on revocation of tender before expiry of validity of the tender or on refusal to enter into the contract after the award is made by TVNL to the bidder.
6. Any corrigendum/Addendum/Extension of bid opening date and cancellation of NIT will be published through GeM Portal website: gem.gov.in and TVNL website www.tvnl.in only and not through newspaper. The bidders are requested to visit the website regularly for any addendum/corrigendum/extension till opening of NIT.
7. The due date of bid opening as mentioned in the NIT will remain firm. However, in case of unforeseen circumstances or due to administrative reasons, the bids are not opened on the due date, the same shall be opened on the next working day at the same time. In case the last date of submission of bids is declared as holiday, the bids shall be received up to the time of closing of bids on the next working day and shall be considered for opening.

8. TVNL reserves the right to reject any / all offer, increase/decrease or to distribute the quantity among the bidders without assigning any reason thereof.

Sd/
(Rajesh Ranjan)
ESE(P&S)

TENUGHAT VIDYUT NIGAM LIMITED

JUPMI Building Premises in ABD Area, Smart City
Dhurwa, Ranchi-834004, Jharkhand

BILL OF QUANTITY**PART- I (TECHNICAL & COMMERCIAL)****NIT No.: 40/Coal Block/W/TVNL/RAN/2025-26****RFx/Event No. 1000013069**

Sub: Engagement of consultant for the work of preparation of Feasibility Study Report (FSR), Detailed Project Report (DPR) & Engineering Scale Plan (ESP) for the construction of Permanent Railway Siding at CHP area of Rajbar E&D coal block, Dist. Latehar, Jharkhand.

S.N.	Particulars	Details to be furnished by the Bidder (Enclose separate sheets if required)	Flag No.	Page No.
1.	Name of the Bidder (Enclose Letter Head of firm)		I	
2.	Address of Bidder with Telephone & E-mail		II	
3.	Status of the Bidder (whether Manufacturers or authorized dealer) (Enclose copy of certificate)		III	
4.	Whether the firm is a Govt. Org./Govt. U/T.		IV	
5.	Whether the firm is registered with NSIC/SSI(Jharkhand)/DGS&D/Local MSE (Jharkhand state only). (Enclose copy of certificate)		V	
6.	Experience of Bidder (Attach copy of purchase order of similar work, LR/Dispatch Documents and PI/Bill during last seven years (as per Sl. No. 1.d of QR)	Purchase Order No..... Dated..... Dispatch Documents/ Bill Dated..... Purchase Order No..... Dated..... Dispatch Documents/ Bill Dated..... Purchase Order No..... Dated..... Dispatch Documents/ Bill Dated.....	VI	
7.	Financial Credibility/ Capacity (Attach Bank Solvency Certificate)		VII	
8.	Average annual financial turnover of bidder during the last 03 years (Attach audited Balance Sheet & P/L Account for last three years ending 31 st March, 2025)	Average annual financial turnover of bidder during the last 03 (three) years Rs..... Annual Turnover FY 2024-25: Rs..... FY 2023-24: Rs..... FY 2022-23: Rs.....	VIII	
9.	Name & Designation of Authorized Signatory (Attach Power of Attorney if applicable)		IX	
10.	Nature of Firm (Proprietorship/Partnership /Pvt. Ltd./Public Sector) (Attach proof)		X	
11.	Permanent Account Number (PAN) (Attach proof)		XI	
12.	Goods and Services Tax Registration Number (GSTIN) (Attach proof)		XII	
13.	Particulars of Earnest Money (BG No. & Date/Online transaction details)		XIII	
14.	Particulars of Cost of Tender Document (BOQ) (Online transaction details)		XIV	

15.	Specification of the material to be supplied:		XV	
16.	Quantity both in figure & in words:		XVI	
17.	Prices (FOR Basis)		XVII	
18.	Packing & Forwarding charges		XVIII	
19.	IGST / CGST / SGST Rates Applicable		XIX	
20.	HSN Code/SAC Code		XX	
21.	Payment Terms		XXI	
22.	Transit Insurance charges		XXII	
23.	Transportation charges		XXIII	
24.	Delivery period		XXIV	
25.	Validity period of the offer (minimum 180 days)		XXV	
26.	Guarantee period of the material to be supplied		XXVI	
27.	Whether you will deposit Security Money. If not reasons thereof with documentary proof of exemption:		XXVI I	
28.	Whether you will furnish the Performance Guarantee. If not reasons thereof with documentary proof of exemption		XXVI II	
29.	Inspection		XXIX	
30.	Do you fulfill the pre-requisite qualification?		XXX	
31.	Whether you accept all term & conditions of B.O.Q.		XXXI	
32.	Penalty		XXXII	
33.	Details required for ERP Vendor Coding: - a. Name of firm : b. Address : PIN: c. E-mail ID : d. Phone No. : e. Name of Contact Person: f. GSTIN No: g. PAN No : Details required for EMD Refund through RTGS/NEFT : h. Bank Name : i. Branch : j. Branch Code : k. A/c. No. : l. IFS Code : m. MICR Code :		XXXI II	
34.	Any extra information		XXXI V	

(Signature & Seal of Bidder)

TENUGHAT VIDYUT NIGAM LIMITED
JUPMI Building Premises in ABD Area, Smart City
Dhurwa, Ranchi-834004, Jharkhand
NIT No.: 40/Coal Block/W/TVNL/RAN/2025-26
RFx/Event No. 1000013069

Sub: Engagement of consultant for the work of preparation of Feasibility Study Report (FSR), Detailed Project Report (DPR) & Engineering Scale Plan (ESP) for the construction of Permanent Railway Siding at CHP area of Rajbar E&D coal block, Dist. Latehar, Jharkhand.

<u>GENERAL INSTRUCTIONS TO BIDDERS</u>	
01	The tender document is to be downloaded from the TVNL website www.tvnl.in . Tenders will have to be submitted in GeM online Web Portal only with Login URL: http://gem.gov.in . For easy reference “ <u>Vendor Bidding Manual for Open Tender</u> ” can be downloaded from the TVNL website homepage
02	First time bidder will first communicate with GeM online web portal only for registration in GeM Portal issuance of login ID & Password and thereafter for submission of technical documents and price bid. TVNL contact person may be contacted during office hours in email ID: sunny.k@tvnl.in , (9031049927), ganga.das@tvnl.in , relating to any queries regarding the tender.
03	The cost of tender document is not applicable in GeM Portal for submission of bid as per GeM.
04	The bidder may also submit in sealed envelope hardcopy of all the enclosures uploaded of bid as part-I (Technical & commercial) to ESE(P&S), TVNL, Ranchi office along with the copy of Txn. Slip / BG of Earnest money deposit (EMD) submitted in GeM against the NIT. Price Part is not to be submitted in Hard Copy.
05	Offers shall be accompanied with details of Earnest Money Deposit (EMD) of requisite value as specified failing which offers are liable for rejection. EMD may be furnished in any of the following forms: - (a) Bank Guarantee from a Nationalized bank/Schedule commercial bank irrevocable & operative till 30 days after the validity of the offer or extended validity of the offer. (b) Online payment through payment gateway link provided in GeM portal. (DD will not be acceptable). (c) The earnest money will be forfeited on revocation of tender before expiry of validity of the tender or on refusal to enter into the contract after the award is made by TVNL to the tenderer. (c) Tender without Earnest Money shall not be considered other than NSIC/SSI registered and Jharkhand registered MSEs Firms. A copy of such registration / license/ certificate as per MSME act has to be furnished for claiming exemption/ concession in EMD.
06	Validity of Offer: The bid submitted by the bidder should remain valid for a minimum period of 180 days from the date of opening of Part-I unless otherwise specified.
07	Late Receipt of the Tender: Special attention of the bidder is invited about the receipt of the online bids in time. Bids received after the stipulated date and time due to any reason, whatsoever, shall not be considered.
08	Inspection of Site: Before quoting the rate, bidders are advised to visit the work site and get satisfied with scope of work for which rates are to be quoted. Engineer-in-charge may be consulted for any clarification regarding scope of work and terms of tender. Bidder should go through the terms and conditions and technical specification of work carefully and sign in all pages of the tender documents.
09	Instruction to Bidder: (a) Bidders are advised to submit their bids strictly based on the scope of work, terms and conditions contained in the bid document and subsequent revisions / amendments, if any. The bid should be submitted along with covering letter. (b) Any part of the bid, which is not specifically signed by the authorized signatory and not fixed with company seal, may not be considered for the purpose of evaluation. (c) Copy of bid documents, amendments / revision to bid document if any, shall be signed and submitted along with the bid. (d) Complete bid document including all enclosures should preferably be submitted in hard bond or spiral binding and all pages should be numbered and must be signed by the authorized signatory with seal of the company. (e) A copy of “ Part-I (Technical & commercial Bid) ” must be submitted in hard copy by speed / registered post or by hand with, Name and address of the bidding firm, NIT no. super-scribed and should be addressed to ESE (P&S), Tenughat Vidyut Nigam Limited, JUPMI Building Premises in ABD Area, Smart City, Dhurwa, Ranchi-834004. The bid submission deadline is only valid for submitting your price bid and all the documents in GeM online web portal. (f) The Part-II (Price Bid) has to be bid in GeM online web portal only. (g) Bidder shall submit their offer strictly as per terms and conditions of the tender document without any deviation. If at any time any of the documents / information submitted by the bidder is found to be incorrect, false or untruthful,

	the bid and/or the resultant order may be summarily rejected / cancelled at the risk of the bidder.
10	Failure to furnish all information and documentary evidence as stipulated in the bid document or submission of an offer that is not substantially responsive to the bid in all respect shall be summarily rejected.
11	Security Deposit: The successful bidder shall have to deposit total security deposit @ 10% of the order value in which initial security money @ 5% of the order value (including earnest money deposited along with tender) before executing the agreement, balance 5% of security money will be deducted from R/A bills. The security money will be released after successful completion of work and closure of contract. Initial security money will be accepted as Bank Guarantee in the prescribed format. No interest will be paid by the Nigam on the security deposit.
12	Paying Authority: - The Accounts Officer, TVNL, Ranchi will be the Paying Authority.
13	Engineer-in-Charge: EEE (NP & E) will be the Engineer-in-Charge for this work. The work is to be executed as per direction of Engineer-in-Charge. Anything not mentioned here in shall be decided by the in charge of the work and shall be binding on the contractor.
14	Safety Measures: TVNL has a zero-tolerance policy on adherence to safety norms. The Contractor shall have to observe all the safety measures. The contractor has to make all the employee aware of risk involved in the work. The contractor shall provide all safety appliances, personal protective equipment (PPE), tools and equipment to the workmen and supervisor at contractors cost and ensure that those items are used by all staff while working and on whole duty period. In case of non-compliance, proportionate deduction will be made from the bills of the contractor. Any compensation payable to the Contractors employee in the event of accident or causality has to borne by the Contractor himself and TVNL will not be responsible on these accounts in any way.
15	In case of any change in the name of the company/address viz-a-viz what has been indicated in the tender enquiry, bidders are requested to intimate such changes in advance supported by relevant documents failing which the offer may be treated as unsolicited and run the risk of being not opened.
16	TVNL reserves the right to accept or reject any/all offers increase/decrease the tendered quantity or distribute the quantity among the bidders without assigning any reason thereof.
17	In case of non-submission of bid, bidder may send a regret letter and return all bid documents etc. if any, enclosed with the bid.
18	The quoted rates must be firm till the complete execution of the contract.
19	Bidder is requested to fill in the enclosed Proforma for Terms and Conditions and submit the same along with their offer.
20	In case any clause is not acceptable to the tenderers', the same should be specifically brought out in the bid with a categorical confirmation that all other clauses are acceptable to the bidder. If no mention is made in this regard, it shall be presumed that all the clauses mentioned herein above are acceptable to bidder

(Signature & Seal of Bidder)

TENUGHAT VIDYUT NIGAM LIMITED
JUPMI Building Premises in ABD Area, Smart City
Dhurwa, Ranchi-834004, Jharkhand
NIT No.: 40/Coal Block/W/TVNL/RAN/2025-26

RFx/Event No. 1000013069

Sub: Engagement of consultant for the work of preparation of Feasibility Study Report (FSR), Detailed Project Report (DPR) & Engineering Scale Plan (ESP) for the construction of Permanent Railway Siding at CHP area of Rajbar E&D coal block, Dist. Latehar, Jharkhand.

Principal Terms and Conditions (PTC)	
01	Acceptance of tenders: - The purchaser is not bound to accept the lowest tender or to assign any reason for the rejection of the lowest tender. The purchaser reserves the right to extend the due date and to reject any/ all the tenders or to increase / reduce/ distribute the quantity of tender without assigning any reason thereof.
02	Late Receipt of the Tender: - Special attention of the bidder is invited about the submission of the tender in time. Tenders received after the stipulated date and time due to any reason, whatsoever, shall not be considered. Bidders are requested to ensure that the tenders are quoted and the hard copy of the Part-I is delivered in the office before the prescribed date and time.
03	Engineer-in-Charge:- Electrical Executive Engineer (NP&E) will be the Engineer-in-Charge for this work. The works are to be executed as per direction of Engineer-in-Charge. Anything not mentioned herein shall be decided by the in charge of the work and shall be binding on the contractor.
04	Goods and Services Tax: -IGST, CGST and SGST if chargeable extra should be specifically quoted, failing which no claim for the same will be entertained and price quoted will be deemed to have included of same. GST if quoted will be paid extra only on production of documentary evidence.
05	Security deposit: - The successful bidder shall have to deposit total security deposit @ 10% of the order value in which initial security money @ 5% of the order value (including earnest money deposited along with tender) before executing the agreement, balance 5% of security money will be deducted from R/A bills. The security money will be released after successful completion of work and closure of contract. Initial security money will be accepted as Bank Guarantee in the prescribed format. No interest will be paid by the Nigam on the security deposit.
06	Inspection of Site: Before quoting the rate, bidders are advised to visit the work site and get satisfied with scope of work for which rates are to be quoted. Engineer -in -charge may be consulted for any clarification regarding scope of work and terms of tender. Bidder should go through the terms and conditions and technical specification of work carefully and sign in all pages of the tender document.
07	Payment Terms: - Payment shall be made as per 'Deliverables'. Payment shall be made by the paying authority on receipt of bill in triplicate and duly verified by the Engineer-in-Charge.
08	Paying Authority: - The Accounts Officer, TVNL, Ranchi will be the Paying Authority.
09	Period of Contract: The period of contract shall be 47(forty seven) weeks from the date of issuance of the work order.
10	Penalty: - If materials are not supplied within delivery period, a penalty @ 0.5% per week maximum up to 5% of the total undelivered quantity of material plus GST extra on applicable rates will be imposed except under force majeure.
11	Violation of Terms & Conditions of Tender: All terms and conditions of tender shall form a part of the contract. If contractor fails to execute the work up to entire satisfaction of Engineer - in -Charge as per terms & conditions of tender, then the contract agreement can be terminated on one-month prior notice and security money shall be forfeited.
12	Validity of Offers: - The tenders should remain open for acceptance for a Period of 180 days from the date of opening of Part-I unless otherwise specified.
13	Competent Authority: Managing Director TVNL reserves the right to extend the due date and to reject any/ all the tenders or to increase / reduce/ distribute the quantity of tender without assigning any reason thereof and not bound to accept the lowest tender or to assign any reason for the rejection of the lowest tender. During the execution of work in case of any dispute between the Engineer-in -Charge and the contractor, the decision of the Managing Director, TVNL will be final and binding.
14	Execution of Agreement: - The firm and his legally authorized representative having Power of Attorney will have to execute agreement with the undersigned within 30 days of issue of order in the event of placement of order on them. The agreement will have to be prepared on a non-judicial stamp paper of Rs.50/- only on Nigam's format. Bank Guarantee against Security Deposit, Performance Guarantee etc. as per order will have to be furnished well before execution of agreement. Payment against supply will be made only after execution of agreement.
15	Jurisdiction of Court: - Any dispute between the purchaser and the Tenderer shall be settled in the Civil Court, Ranchi.
16	In case the terms and conditions of the bidder are found different from our BOQ, their price part may not be entertained.
17	These terms and conditions shall form a part of the contract.

(Seal & Signature of the Bidder)

Scope of Work

Scope of Services:

Field Survey, Utility identification, Land Survey, Preparation of Complete Feasibility Study Report (FSR) indicating all required elements, Detailed Project Report (DPR) along with all required drawings, calculations and ESP with other supporting documents required for submission as per Railway siding norms and obtaining Approvals from Railways for the above work.

Scope of work: Broadly in the following stages:-

A) Feasibility Study Report (FSR):

- a) Conducting Site visits and assessment to identify the optimal location for the new siding, considering proximity to the coal mine, rail network, and land availability (3 options to be furnished).
- b) Providing the prevailing Railway modality in logistics in brief.
- c) Carry out the Reconnaissance Survey of the siding and Railway premises for connectivity etc.
- d) Providing the details of critical aspects like required land availability, crossing of water bodies, crossing of roadways, the tentative structures and type passing into the alignment.
- e) Identification of utilities like high tension transmission line, pipelines, conveyor belts, etc w.r.t Coordinates of the proposed location.
- f) Providing the alignment design with the usage of Google Earth.
- g) Studying the existing Indian Railway traffic. Based on the Origin & Destination, direction of the traffic, assess the volume of the projected traffic and work out the number of trains to be handled for Captive mine area.
- h) Collection of existing data (Existing Structures, Land, Traffic etc.). Examination of the soil structure.
- i) Preparation of two to three alternatives conceptual plans and superimpose the same on Google Earth for the proposed loading/ unloading facilities.
- j) After the finalization of one route of the In-plant yard, preparation of tentative L-section using Google DEM for earthwork calculations.
- k) Preparation of Plan for the location of loading/unloading arrangements at optimistic locations in the layout as per client requirements.
- l) Assessment of the feasibility of constructing a new siding, including the design of rail tracks, loading/ unloading platforms, and other infrastructure.
- m) Analysis of the integration of the new siding with the existing Latehar - Burkunda Railway section and Chetar Railway station.
- n) Assessing the land requirement for the siding -Right of Way.
- o) Preparation of the budgetary cost estimates for different alternatives duly indicating the capital cost and showing the comparative statement between the alternatives their cost effectiveness etc.
- q) Discussion with client for various merits & demerits of each alternative alignment proposed.
- r) Finalization of the alignment acceptable to Client/Railway authorities as per prevailing Railway norms.
- s) Preparation of the concept layout drawings indicating all existing Railway infrastructure, port berthing, loading/unloading arrangements proposed for siding.
- t) prepare the Feasibility Study Report consolidating all above parameters and submit to client duly suggesting the recommendations and action plan for the Railway approvals and Project implementation.
- u) Submit the relevant number of Feasibility Report copies to Railways to obtain In Principal Approval.
- v) Coordinate joint field survey along with the respective field officers of Civil, S&T, OHE departments of Railway.
- w) Liaising with the respective Railway departments and attend the meetings and address the

compliances in line with the client.

x) Obtaining the final in principle Approval from Railways as per prevailing Railway timelines.

y) Submit the Final Feasibility Study Report to TVNL duly incorporating the Railway Compliances attended during approvals stage and updating the estimated Project cost

B) Detailed Project Report (DPR) & Engineering Scale Plan (ESP):

a) Conducting detailed field survey along the proposed alignment with the help of DGPS or as per Railway's accepted scheme.

b) Taking detailed longitudinal and transverse levels along the alignment as per prescribed intervals provided in Railway siding rules

c) Transferring the Permanent Bench marks and fixing the Temporary benchmarks along the alignment at suitable intervals to facilitate checks during construction work.

d) Preparation of Draft Engineering Scale Plan (ESP) showing the overall Railway layout and proposed Railway connectivity to the serving station.

e) Based on the existing section capacities, evaluating the time & motion study and arrive to the tentative wagon turnaround time.

f) Finalizing the type of structures/utilities required for Railway in plant working.

g) Preparation and finalization of Engineering Scale Plan (ESP) in line with Client/Railways.

h) Based on the ESP, preparing the schematic plans as per relevant Indian Railway codes for the following:

- Longitudinal Section
- Cross Section Drawing
- Drainage Plan
- General Arrangement Drawing (GAD) of bridges/culverts/ROB/RUB. (In case of approval of Design Part, the same required to be proof checked by any IIT)
- Signal Interlocking Plan (SIP)
- Power Supply cum Sectioning cum Wiring Diagram
- OHE Layout Plan (LOP)
- General Electrification Drawing.
- Land Licensing Plan (LLP)
- Any other structural Drawings, viz. Station Building & etc, Platform, FOB at Serving Station
- Or Any other structures

i) Preparation of draft DPR along with detailed cost estimates for the proposed Railway facilities covering all components of the system viz. Civil, P-Way, Overhead Electrical and Signaling & Telecommunications and obtain the approval from the Railways.

j) Obtaining in principle approval from Railways for submission from Client and submit the relevant number of DPR copies to Railways for approval.

- k) Liaison with respective Railway departments and attend the comments/observations received from all concerned departments of Railways and comply with the same in line with client.
- l) Submitting the Compliances along with the corrected DPR/estimates/plans to Railways for the comments raised by the Railways and obtaining the final approval for the ESP.
- m) Based on the approved ESP, preparing and submitting the detailed plans to Railways for approval.
- n) Liaison with the respective Railway departments and obtain final approvals for the detailed plans.
- o) Compiling the Railway comments and preparing the Final DPR and submitting to client duly enclosing the Railway approved plans and drawings.

TENUGHAT VIDYUT NIGAM LIMITED
JUPMI Building Premises in ABD Area, Smart City
Dhurwa, Ranchi-834004, Jharkhand
NIT No.: 40/Coal Block/W/TVNL/RAN/2025-26

RFx/Event No. 1000013069

BILL OF QUANTITY

Part-II (PRICE PART)

Sub: Engagement of consultant for the work of preparation of Feasibility Study Report (FSR), Detailed Project Report (DPR) & Engineering Scale Plan (ESP) for the construction of Permanent Railway Siding at CHP area of Rajbar E&D coal block, Dist. Latehar, Jharkhand.

Sl. No.	Description	Price (Rs.)
1.	Reconnaissance Survey and Feasibility Study	
2.	Detailed Survey and DPR	
3.	Detailed Engineering for SIP, LOP, Detailed Estimates	
	TOTAL	

Note: The price bid to be submitted in GeM web portal only.

TENUGHAT VIDYUT NIGAM LIMITED
JUPMI Building Premises in ABD Area, Smart City
Dhurwa, Ranchi-834004, Jharkhand
NIT No.: 40/Coal Block/W/TVNL/RAN/2025-26

RFx/Event No. 1000013069

Sub: Engagement of consultant for the work of preparation of Feasibility Study Report (FSR), Detailed Project Report (DPR) & Engineering Scale Plan (ESP) for the construction of Permanent Railway Siding at CHP area of Rajbar E&D coal block, Dist. Latehar, Jharkhand.

SELF DECLARATION

(of the Head of the Firm in the Firm's Letter Head)

I S/o
..... Resident of At-
.....P.O.-..... P.S.-
..... Dist..... State-.....PIN -
.....do hereby solemnly affirm and declare as follows: -
1. That, I am aged about..... years. (Male -Y/N / female -Y/N).
2. That, I/we am/are proprietor/partner of the firm
.....At-.....
P.O.-.....P.S.-..... Dist.....State-
.....PIN

3. That, my firm not blacklisted or warned at the time of bid submission by any works department under Jharkhand Govt. / Govt. /Semi Govt./ CPSUs /SPSUs/SEB's.

4. That, above mentioned declaration along with documents submitted against the NIT no. **40/Coal Block/W/TVNL/RAN/2025-26** are true and correct to best of my knowledge, information and belief. Verified and signed at.....on2026.

5. That, I have read and understood all the terms, conditions and scope of the work enlisted in the abovementioned Tender and will abide by them if the order is placed on our firm.

Signature with Firm seal

* SELF DECLARATION of the Head of the Firm duly filled with sign & firm seal attached with tender documents & its scanned copy may be attached online in GeM web portal: <https://gem.gov.in/>.

(Bank Letter Head)
SOLVENCY CERTIFICATE
BANK NAME/BANK SEAL

BRANCH.....

DATE:.....

.....

.....

.....

This is to certify that to the best of our knowledge and information that
Mr/Mrs/Ms/Company Name/Firm Name..... a
customer of our bank having Account type..... and
Number..... is respectable and can be treated solvent
up to a sum of Rs.....(Rupees..... Only).

Branch Manager

Sign

Seal of Bank